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Contract period will consist of a base period from Date of Award through September 30,2016, with four
one-year options to extend the term ofthe contract through September 30,2020. Units and services to be

in accordance with Statement of Work, attached technical specifications, and the terms and conditions
contained in this solicitation.

CLIN ITEM EST
OTY

UNIT UNIT
PRICE

TOTAL
PRICE

0001 Headstone Cleaning (Twice a Year) 800 Each
0002 Headstone Trimming (weekly-37wks) 37 Week
0003 Headstones raise, lower, realign, reset and backfill. 45 Each
0004 Headstone receiving and setting. 750 Each

0005 Headstone replacements, including pulling and setting R2's. 50 Each
0006 Receiving blank headstones fiom delivery truck (forklift) and

breaking down pallets ofblank headsrones.
2 Pallet

0007 Sunken Grave Repair. Repair ofdamaged turf. Top dressing/grade
adjustment.

50 Each

000E ( Phase I A) Turfmaintenance to include mowing ofturf-grass,
himming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

3'7 Week

0008b ( Phase lB) Turfmaintenance to include mowing of turf-grass,
trimming and edging g"ass along roadways and landscape/plant beds.
(approximately 63 acres).

0 Month Reserved

0009 Maintenance of forested buffer areas including the removal offallen
trees, pruning dangerous limbs, removal ofweeds and unsightly
undergroMh.(5 acres)

t2 Month

00r0 (Phase lA) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, I Shelter, Island Beds, Columbarium,
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor.

l2 Month

00t0b (Phase lB) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (l Shelter and
Island Beds) Mulch supplied by the contractor.

0 Month Reserved

00ll (Phase 1A) Sweeping or blowing offof all roads and walkways as
required, hard surfaces; power washing sidewalks, curbs, shellers and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

t2 Month

00t lb (Phase lB) Sweeping or blowing offof all roads and walkways, hard
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removall (140,000 sq.ft)

0 Month Reserved
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0012 (Phase lA) Inigation System Management, adjusvreplace damaged
heads, leak repair, operation of inigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

9 Month

00r2b (Phase lB) Irrigation Syst€m Management, adjust/replace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

0 Month Reserved

0013 Sod removal and Placement ln Ground Cremation 400 Each
0014 Sod removal & olacement ofcasketed sites. 400 Each
0015 (Phase lA) Turf Maintenance; 4 ea Fertilization Applications; Soil

Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

00t5b (Phase lB) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

0 Job Reserved

0016 Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective h€rbicide (l per month,/9 times per year) with first
edging to be trench treatment. Approximately 15.000 linear feet.

o Month

0017 Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

2 Job

0018 Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine strard to be furnished by
the contractor).

I Job

0019 Daily interment shelter set-up, take down and cleaning (l shelters),
including complete cleaning ofshelter (interior and exterior).
Cleaning ofshelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning ofshelter exterior
and interior with power washer, including skylighVcupola.

250 Daily

0020 Transportation ofcaskeled remains and floral anangements fiom
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain ofcustody" documents,

400 Each

002t (Phase lA)-Janitorial service including providing mainlenance and
resfoom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

Month

002tb (Phase lB) Janitorial service including restloom and maintenance
supplies - Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.
Washing windows as needed. Floor waxing and carpet cleaning as
needed.

0 Month Reserved

0022 Support Services for Memorial Day, Veteran's Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority evenis and services at the cemetery.

Each

0023 Support Services for weekend or holiday burials as per NCA,s
Standardized Bufial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

ll Each

024 (Phase lb) brush-hog all remaining turfareas. 0 Month Reserved

Base Year - Total Estirnaled Price: $
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CLIN ITEM EST
OTY

UNIT UNIT
PRICE

TOTAL
PRICE

l00t Headstone Cleaning (Twice a Year) 1.600 Each
1002 Headstone Trimming (weekly-37wks) 37 Week
1003 Headstones raise, lower, realign, reset and backfill. 45 Each
1004 H€adstone receiving and setting. 't50 Each

1005 Headstone replacements, including pulling and settinq R2's. 50 Each
r006 Receiving blank headstones from delivery truck (forklift) and

breaking doum pallets ofblank headstones.
2 Pallet

t 007 Sunken Grave Repair. Repair ofdamaged turf. Top dressing/grade
adjustment.

50 Each

l00E (Phase I A) Turf maintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

Week

r008b (Phase lB) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

0 Month Reserved

r009 Maintenance offorested buffer areas including the removal offallen
trees, pruning dangerous limbs, removal ofweeds and unsightly
undergrowh.(5 acres)

t2 Month

l0l0 (Phase lA) Landscape plant and tree maintenance to include hee well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (l Shelter,
Island Beds) Mulch supDlied bv the contractor.

t2 Month

1010b (Phase I B) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail. I Shelter. Island Beds. Columbarium.
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor.

0 Month Reserved

l0l r (Phase lA) Sweeping or blowing offof all roads and walkways as

required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

l2 Month

1011b (Phase I B) Sweeping or blowing offof all roads and walkways, hard
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.ft)

0 Month Reserved

r0t2 (Phase lA) Inigation System Management, adjust/replace damag€d
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

9 Month

1012b (Phase I B) Inigation System Management, adjusvreplace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other componenls, (63 acres)

0 Month Reserved

1013 Sod removal and Placement In Ground Cremation 400 Each
1014 Sod removal & Dlacement ofcask€led sites. 400 Each
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t0l5 (Phase lA) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

1015b (Phase lB) TurfMaintenance; 4 ea Fertilization Applications; Soil
Testing;4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximatelv 63 acres)

0 Job Reserved

t0l6 Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (l per month./9 times per year) with first
edging to be trench treatment. Approximately 15,000 linear feet.

9 Month

l0l7 Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

2 Job

l0l8 Dress Buffer Areas \,vith pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
th€ contractor).

I Job

t0t9 Daily interment shelter set-up, take down and cleaning (l shelters),
including complete cleaning ofshelter (interior and exterior).
Cleaning ofshelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning ofshelter exterior
and interior with power washer, including skylighVcupola.

250 Daily

1020 Transportation ofcasketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with graye
number and completion of"chain ofcustody" documents.

400 Each

l02l (Phase lA)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard hailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

l2 Montb

l02tb (Phase lB) Janitorial sewice including restroom and maintenance
supplies * Administration & Maintenance Complex (including all
reshooms and honor guard trailers) approx. 5,000 net sq. footage.
Washing windows as needed. Floor waxing and carpet cleaning as
needed.

0 Month Resewed

1022 Support Services for Memorial Day, Veteran's Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high prioriry events and services at the cemetery.

5 Each

t023 Support Services for weekend or holiday burials as per NCA,s
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

ll Each

1024 (Phase lb) brush-hog all remaining turfareas, (Approximately 100
acres).

0 Each Res€rved

Option Year | - Total Estimat ed Price: $

P,*\ A \oR



CLIN ITEM EST
OTY

UNIT UNIT
PRICE

TOTAL
PRICE

2001 Headstone Cleaning (Twice a Year) 2.400 Each
2002 Headstone Trimming (weekly-37wks; 37 Week
2003 Headstones raise, lower, realign, reset and backfill. 45 Each
2004 Headstone receiving and setting. 750 Each

2005 Headstone replacements. includine pullins and settine R2's. 50 Each
2006 Receiving blank headstones from delivery truck (forklift) and

breaking dolvn pallets of blank headstones.
2 Pallet

2007 Sunken Grave Repair. Repair of damaged turf. Top drcssing/grade
adiustment.

50 Each

2008 ( Phase I A) Turfmaintenance to include mowing ofturf-grass,
himming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

37 Week

2008b ( Phase lB) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

0 Week Reserved

2009 Mainlenance of forested buffer areas including the removal offallen
uees, pruning dangerous limbs, removal ofweeds and unsightly
undergrowth.(5 acres)

t2 Month

2010 (Phase lA) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (l Shelter,
Island Beds) Mulch supplied by th€ contractor.

t2 Month

2010b (Phase I B) Landscape plant and tree maintenance to include tlee well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, I Shelter, Island Beds. Columbarium.
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor.

0 Month Reserved

20lt (Phase lA) Sweeping or blowing offof all roads and walkways as
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

t2 Month

20ltb (Phase lB) Sweeping or blowing offof all roads and walkways, hard
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 sq.ft)

0 Month Reserved

2012 (Phase lA) Inigation System Management, adjusVreplace damaged
heads, leak repair, operation of irigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

9 Month

2012b (Phase lB) Inigation System Management, adjust/replace damaged
heads, leak repair, operation ofirrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

0 Month Reserved

2013 Sod removal and Placement In Ground Cremation 400 Each
2014 Sod removal & placement ofcasketed sites. 400 Each
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2015 (Phase IA) TufMaintenance; 4 ea Fertilization Applications; Soil
Testing;4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 8.5 acres)

Job

2015b (Phase lB) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

0 Job Reserved

2016 Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide ( I per month/9 times per year) with first
edging to be trench treatment. Approximately 15.000 linear feet.

9 Month

2017 Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

2 Job

2018 Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor).

I Job

2019 Daily interment shelter set-up, take down and cleaning (l shelters),
including complete cleaning ofshelter (interior and exterior).
Cleaning ofsh€lters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning ofshelter exterior
and interior with power washer, including skylighVcupola.

250 Daily

2020 Transportation ofcasketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangement with grave
number and completion of "chain ofcustody" documents.

400 Each

2021 (Phase lA)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staffand public restrooms, approx,
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

1'' Month

2021b (Phase lB) Janitorial service including restroom and maintenance
supplies - Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.
Washing windows as needed. Floor waxing and carpet cleaning as
needed.

0 Month Reserved

2022 Support Services for Memorial Day, Veteran's Day, Wreaths Across
America, and other weekend special events as needed, Manpower
and equipment for high priority evens and services at the cemetery.

5 Each

2023 Support Services for weekend or holiday burials as per NCA's
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

ll Each

2024 (Phase lb) brush-hog all remaining turfareas, (Approximately 100
acres).

0 Each Reserved

Option Year 2 - Total Estimated Pric€: $
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CLIN ITEM EST
OTY

UNIT UNIT
PRICE

TOTAL
PRICE

3001 Headstone Cleaninq (Twice a Year) 3.200 Each

3002 Headstone Trimmine (weekly-37wks) Week
3003 Headstones raise, lower, realign, reset and backfill. 45 Each

3004 Headstone receiving and setting. 750 Each

300s Headstone reDlacements, including pullins and settinp. R2's. 50 Each

3006 Receiving blank headstones from delivery truck (forklift) and
breaking down pallets ofblank headstones.

2 Pallet

3007 Sunken Grave Repair. Repair ofdamaged turf Top dressing/grade
adiustment.

50 Each

3008 (Phase I A) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

37 Week

3rxtEb (Phase I B) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 affes).

0 Week

3009 Maintenance offorested buffer areas including the removal offallen
trees, pruning dangerous limbs, rernoval ofweeds and unsightly
undergrowth.(5 acres)

l2 Month

3010 (Phase lA) Landscape plant and tree maintenance to include tree well
maint€nance (weeding) and edging oftree wells and planting beds

Maintenance and labor for landscape/plant mulch beds (l Shelter,
lsland Beds) Mulch suDDlied by the contractor,

l2 Month

3010b (Phase I B) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting b€ds

Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, I Shelter, Island Beds, Columbarium,
Flagpole assembly are4 Admin Bldg., etc.) Mulch supplied by the
contrtctor.

0 Month Reserved

30t I (Phase lA) Sweeping or blowing offof all roads and walkways as

required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed,

l2 Month

30t lb (Phase lB) Sweeping or blowing offof all roads and walkways, hard
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral rEmoval; daily refilling and cleaning
floral vase holders debris removal: (140.000 so.ft)

0 Month Reserved

3012 (Phase lA) Inigation System Management, adjust/replace damaged
heads, leak repair, op€ration of inigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8,5 acres)

o Month

30t2b (Phase I B) lnigation Syst€m Management, adjust/replace damaged
heads, leak repair, operation of inigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 aoes)

0 Month Reserved

3013 Sod removal and Placement ln Ground Cremation 400 Each
3014 Sod removal & placement of casketed sites. 400 Each
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3015 (Phase lA) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Confiol as required. (approxirnately 8.5 acres)

4 Job

30t5b (Phase lB) Turf Maintenance;4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Conhol application. Fire Ant Control
& Pest Control as required. (approximately 63 acres)

0 Job Reserved

30r6 Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (1 per month,/9 times per year) with first
edsins to be trench treatment. ADDroximatelv 15.000 lin€ar feet.

9 Month

3017 Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

2 Job

3018 Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor).

I Job

3019 Daily interment shelter set-up, take dorn and cleaning (l shelters),
including complete cleaning ofshelter (interior and exterior).
Cleaning ofshelters as required between committal services daily.
Pest conuol as required. Semi-annual deep cleaning ofshelter exterior
and interior with power washer, including skylight/cupola.

250 Daily

3020 Transportation ofcasketed remains and floral anangements from
committal shelter to gravesite. Tagging floral anangement with grave
number and completion of "chain ofcustodv" documents.

400 Each

3021 (Phase lA)-Janitorial service including providing maintenance and
restroom supplies for Adminishation & Maintenance Complex,
Honor Guard trailer, including all staffand public restrooms, approx.
3500 net sq. footage. Window washing strip and wax floors, and
carpet cleaning.

t2 Month

302tb (Phase I B) Janitorial service including restroom and maintenance
supplies - Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.
Washing windows as needed. Floor waxing and carpet cleaning as
needed.

0 Month Reserved

3022 Support Services for Memorial Day, Veteran's Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for high priority events and services at the cemetery.

Each

3023 Support Services for weekend or holiday bwials as per NCA's
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

ll Each

3024 (Phase lb) brush-hog all remaining turf areas. 0 Each Reserved

Option Year 3 - Total Estimated Price: $
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CLIN ITEM EST
OTY

UNIT UNIT
PRICE

TOTAL
PRICE

4001 Headstone Cleaning (Twice a Year) 4.000 Each
4002 Headstone Trimming (weekly-37wks) 37 Week
4003 Headstones raise, lower, realign, reset and backfill. 45 Each
4004 Headstone receiving and setting. 750 Each

4005 Headstone replacements, including pulling and settins R2's. 50 Each
4006 Receiving blank headstones from delivery truck (forklift) and

breaking down pallets ofblank headstones.
2 Pallet

4007 Sunken Grave Repair. Repair ofdamaged turf. Top dressing/grade
adiustment.

50 Each

400E (Phase I A) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 8.5 acres-weekly-37 weeks).

Week

4008b (Phase lB) Turfmaintenance to include mowing ofturf-grass,
trimming and edging grass along roadways and landscape/plant beds.
(approximately 63 acres).

0 Week Reserved

4009 Maintenance offorested buffer areas including the removal offallen
trees, pruning dangerous limbs, removal ofweeds and unsightly
undergroMh.(5 acres)

t2 Month

4010 (Phase lA) Landscape plant and tree maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (l Shelter,
Island Beds) Mulch supplied by the contractor.

t2 Month

4010b (Phase lB) Landscape plant and fiee maintenance to include tree well
maintenance (weeding) and edging oftree wells and planting beds
Maintenance and labor for landscape/plant mulch beds (Main
Entrance, Memorial Trail, I Shelter, Island Beds. Columbarium.
Flagpole assembly area, Admin Bldg., etc.) Mulch supplied by the
contractor.

0 Month Reserved

401r (Phase lA) Sweeping or blowing offof all roads and walkways as
required, hard surfaces; power washing sidewalks, curbs, shelters and
site facilities as required; trash and floral removal; daily refilling and
cleaning floral vase holders debris removal; (105,000 sq.ft) daily or
as needed.

l2 Month

40llb (Phase lB) Sweeping or blowing offof all roads and walkways, hard
surfaces; power washing sidewalks, curbs, shelters and site facilities
as required; trash and floral removal; daily refilling and cleaning
floral vase holders debris removal; (140,000 so.ft)

0 Month Reserved

4012 (Phase lA) Irrigation System Management, adjusVreplace damaged
heads, leak repair, operation of irrigation and pump controllers and
adjusting programmed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (8.5 acres)

9 Month

4012b (Phase I B) lnigation System Management, adjusvreplace damaged
heads, leak repair, operation ofirrigation and pump controllers and
adjusting progammed intervals. Troubleshoot and repair faulty
valves, solenoid and other components. (63 acres)

0 Month Reserved

40r3 Sod removal and Placement In Ground Cremation 400 Each
4014 Sod removal & placement ofcasketed sites. 400 Each
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40t5 (Phase lA) Turf Mainl€nance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Connol application. Fire Ant Control
& Pest Control as requiled. (approximately 8.5 acres)

4 Job

40t5b (Phase lB) Turf Maintenance; 4 ea Fertilization Applications; Soil
Testing; 4 ea Weed & Disease Control application. Fire Ant Control
& Pest Control as required. (aDDroximately 63 acres)

0 Job Reserved

4016 Edge and perimeter spray treatment to include complete Buffer Areas
with non-selective herbicide (l per month/g times per year) with first
edginq to be trench fieatment. Approximately 15.000 linear feet.

o Month

4017 Treat Buffer Areas with a pre-emergent herbicide 2 times per year. (5
Acres).

2 Job

40t 8 Dress Buffer Areas with pine straw once annually in the spring,
including material and labor: 5 acres (pine straw to be furnished by
the contractor).

I Job

4019 Daily interment shelter set-up, take down and cleaning (l shelters),
including complete cleaning ofshelter (interior and exterior).
Cleaning ofshelters as required between committal services daily.
Pest control as required. Semi-annual deep cleaning ofshelter exterior
and interior with power washer, including skylighVcupola.

250 Daily

4020 Transportation of casketed remains and floral arrangements from
committal shelter to gravesite. Tagging floral arrangemenl with grave
number and completion of "chain ofcustodv" documents.

400 Each

4021 (Phase lA)-Janitorial service including providing maintenance and
restroom supplies for Administration & Maintenance Complex,
Honor Guard trailer, including all staff and public restrooms, approx.
3500 net sq. footage. Window washing, strip and wax floors, and
carpet cleaning.

t2 Month

4021b (Phase lB) Janitorial service including restroom and maintenance
supplies - Administration & Maintenance Complex (including all
restrooms and honor guard trailers) approx. 5,000 net sq. footage.
Washing windows as needed. Floor waxing and carpet cleaning as
needed.

0 Month Reserved

4922 Support Services for Memorial Day, Veteran's Day, Wreaths Across
America, and other weekend special events as needed. Manpower
and equipment for hiqh priority events and services at the cemeterv.

5 Each

4023 Support Services for weekend or holiday burials as per NCA's
Standardized Burial Schedule for Federal Holidays, as required. This
includes Active Duty KIA interments scheduled on a weekend.

ll Each

4024 (Phase lb) brush-hog all remaining turfareas. 0 Each Reserved

Oplion Y€ar 4 - Total Estimated Price: $

Estimated Total Price:

BASE YEAR

OPTION YEAR T

OPTION YEAR 2

OPTION YEAR 3

OPTION YEAR 4

Grand Total Estimated Price:
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